
TFC Contract No. 18-088-000 
Freese and Nichols, Inc. 

Assignment No. 1 
Project No. 19-007-2507 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
FREESE AND NICHOLS, INC. 

TFC CONTRACT NO. 18-088-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 1 
(hereinafter referred to as "Assignment No. 1" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Freese and Nichols, Inc., located at 4055 International 
Plaza, Suite 200, Fort Wmih, Texas 76109 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Paiiy" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing professional engineering services associated with 
the development of project analyses for five (5) Depaiiment of Public Safety facilities to include: 
(i) Angleton Commercial Driver's License; (ii) Angleton Highway Patrol Office; (iii) Eagle Pass 
Highway Patrol Office with Commercial Drivers License; (iv) Florence Live Threat Engagement 
Training; and (v) Garland Crime Lab (hereinafter referred to as the "Project"), as fmiher 
depicted in "Exhibit A-1," PSP's IDIQ Assignment No. 1 Proposal dated June 9, 2019, attached 
hereto and incorporated herein for all purposes and consisting of three (3) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 1 shall be 
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 1. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perfmm the 
services under this Assignment No. 1 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set fmih in this Assignment No. 1 shall not 
exceed the sum of Forty-Six Thousand Nine Hundred Sixty-Nine and No/100 Dollars 
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($46,969.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incmTed through 
the last day of the previous month. Any reimbursable expenses, if allowed, shall be in 
accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 1, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refe1Ted to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular pait of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment. Unless othe1wise expressly authorized by the te1ms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Paities unless the same is in writing and signed by the respective Pmties hereto. 

This Assignment shall be effective as of the date of the last Paity to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: ______ _ 

JJQL.-oc 

----1!J!f__ Dir 

~ DED 

FREESE AND NICHOLS, INC. 

By: 

Print Title: 
~~~~~~~~~~~~-

Date of execution: 
~~~~~~~~~-
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PSP'S IDIQ ASSIGNMENT NO. 1 PROPOSAL DATED JUNE 9, 2019 
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4055 International Plaza, Suite 200 • Fort Worth, Texas 76109 • 817-735-7300 • fax 817-735-7492 

June 9, 2019 

Bill Munoz 
Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto 
Austin TX 78701 

Re: Project Analysis for Multiple DPS Facilities 

Dear Mr. Munoz: 

Assignment No. 1 

www.freese .com 

Pursuant to our discussion and your request for proposal on March 5, 2019, Freese and Nichols, Inc. 
(FNI) is pleased to submit this revised proposal to the Texas Facilities Commission (Client) for providing 
professional Architectural and Engineering services associated with the development of project analysis 
for 5 different DPS facilities located at various sites in Texas. Nick Prisco, P.E., shall be our project 
manager for this important project which shall be accomplished under our Professional Services 
Agreement IDIQ No. 18-088-000. 

SCOPE OF SERVICES 

FNI will render professional Architectural and Engineering services required for the development of the 
project analysis for various DPS facilities . The listing of these facilities is included as Appendix A with this 
proposal. Our understanding of the scope is listed below: 

• Conduct one (1) kick-off meeting with the client at the DPS office in Austin to commence project 
and confirm scope. 

• Review as-built documents that will be provided by the cl ient. 

• Develop draft project analysis report for each facility. 
o The project analysis reports for new DPS facilities shall be based on standard templates 

agreed upon with the client. Two standard templates - Large and Small shall be used 
depending on the building area of the proposed DPS facility. 

o The project analysis reports for existing facilities shall be based on past similar reports 
and documentation of existing conditions that will be provided by the client. 

• Develop parametric construction cost estimates for each facility. 

• Submit draft project analysis reports to the Client for review and comments. 
• Attend one (1) review conference call with Client and DPS to discuss draft review comments. The 

team shall discuss comments for all sites at this review meeting. 

• Address Client and DPS review comments and submit final project analysis reports . 

• Project management as required to manage the above services. 
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Exhibit A-1 

Our Scope of services and fee are based on the below assumptions: 

• Site visits are not included. 

Assignment No. 1 

• Programming meeting with client is not included. Programming information will be provided by 
the Client. 

• Existing condition information will be provided by the Client for all sites which includes 
renovations and/or additions. 

• Programming Templates will be provided by the Client for new sites. FNI team shall modify the 
templates into large and small report templates based on the area of the proposed DPS facility. 

• DPS will provide full time employee (FTE) information to FNI in advance of the site visit. 

• DPS will provide space allocation information for each facility to FNI. 

• DPS will provide the anticipated project schedule for each facility. 

• The Client will provide one set of review comments per facility after receiving the draft reports. 
These comments will be discussed at the draft report review meeting, and the final reports will 
be updated per guidance from the meeting. 

• Condition assessment is not included in this scope and fee. 

• No regulatory reviews or permit oversight is included . 

• No survey, testing or inspection services are included. 

• The Architecture team is travelling from Fort Worth to attend the Kick-off Meeting at the DPS 
office. This accounts for the travel expense. Local travel expense will not be billed to the Client. 

SCHEDULE 

FNI is authorized to commence work on the Project upon issuance of a Notice to Proceed (NTP) by the 
TFC following execution of an Agreement for the proposed services . FNI agrees to complete the services 
11 weeks from NTP. The project schedule is attached with this proposal. If FNI services are delayed 
through no fault of FNI, FNI shall be entitled to equitable adjustment of compensation and FNI shall be 
entitled to adjust contract schedule consistent with the number of days of delay. 

COMPENSATION 

FNI proposes to furnish professional services as described herein for a not-to-exceed fee of Forty-Six 
Thousand, Nine Hundred Sixty-Nine Dollars and No Cents ($46,969.00). The breakdown of this fee is 
shown below. The Client may select a number of facilities, up to 5, from this table based on available 
budget. The general project setup and management fee shown green below shall be applied to the project 
regardless of number of facilities selected. The small and large template fees are included in the first 
project listed of each type, are shown below in blue, and shall be applied to the project if any small or 
large facility is selected. 
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TFC Contract No. 18-088-000 

Mr. Bill Munoz 
June 9, 2019 
Page 3 of 3 

TFC DPS Project Analysis Project 

# Location 

General Project Setup and 
0 

Management 

Generic Facility (Renovation, New 
1 

Report, Large) 

Angleton (New Construction, New 
2 

Report, Small) 

Angleton (Renovation, New Report, 
3 

Small) 

Garland Regional Headquarters 
4 

(Renovation, New Report, Small) 

LTET, Florence, TX (Renovation, 
5 

Update Report, Small) 

Total Fee 

Exhibit A-1 

Analysis Fee 

$ 16,708.00 

$ 6,377.00 

$ 5,478.00 

$ 3,591.00 

$ 3,591.00 

$ 3,946.00 

$ 39,691.00 

Assignment No. 1 

Reimbursable 

Travel 

Sub Fee Expenses Total Fee 

$ - $ 378.00 $ 17,086.00 

$ 1,380.00 $ - $ 7,757.00 

$ 1,380.00 $ - $ 6,858.00 

$ 1,380.00 $ - $ 4,971.00 

$ 1,380.00 $ - $ 4,971.00 

$ 1,380.00 $ - $ 5,326.00 

$ 6,900.00 $ 378.00 $ 46,969.00 

If FNI sees the Scope of Services changing so that additional services are required, FNI will notify the 
CLIENT for the CLIENT's approval before proceeding. Additional services shall be computed based on 
effort required for additional tasks . 

TERMS AND CONDITIONS OF AGREEMENT 

We propose to furnish our services as described herein in accordance with Professional Services 
Agreement IDIQ No. 18-088-000. 

We appreciate this opportun ity to submit this proposal. If additional information or clarification is desired, 
please do not hesitate to contact us. If you are in agreement with the services described above and wish 
for us to proceed with this assignment, please initiate contract proceedings as a task order under our 
Professional Services Agreement IDIQ No. 18-088-000. Please refe r to this letter, with attachments, on the 
face of the Task Order. 

Sincerely, 

FREESE AND NICHOLS, INC. 

Vimal Nair, P.E. 
Vice President 
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LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-088-000 Exhibit B-1 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 1 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: _Nick Prisco, PE 
_Freese and Nichols, Inc. 

10431 Morado Circle, Ste. 300, Austin, TX 
817-372-3608 

Nick.Prisco@freese.com 

B. Subcontractors: 

1. NIA (Name) -
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 IDIQ's 
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